BARTLETT COCKE GENERAL CONTRACTORS CONFIDENTIAL INFORMATION
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Project Cost - $/SF $232.70 TOTAL w/Adjustments= 2,006,000
MEP Cost - $/SF $45.42 Adjustment = 0
Enclosed Area - SF 8,620 OH&P = 76,765
Project Name: Temple Children's Museum Estimate Date: 10/07/21
Schematic Design Revised- Rough Order of Magnitude Estimate Time: 2pm
Alternate Time: 2pm
Duration Mo / Days: 8.04 MO 244 DAYS
BASE VALUE
DESCRIPTION analyzod as SUB) $ISF DIVISION TOTAL
GC's General Conditions 252,968 $29.35
0100 00 Job Requirements 69,500 $8.06
012200 Unit Prices see right $0.00
012300 Alternates see right $0.00
012500 Allowances w/trades $0.00
0126 00 Contact Modification Procedures w/gc's $0.00
0129 00 Payment Processes w/gc's $0.00
013100 Project Management & Coordination w/gc's $0.00
013119 Project Meetings w/gc's $0.00
013216 CPM Schedules w/gc's $0.00
013223 Field Engineering 5,572 $0.65
013300 Submittal Procedures w/trades $0.00
014200 References w/trades $0.00
014339 Mock-Up Submittals w/trades $0.00
014500 Quality Requirements w/gc's $0.00
0150 00 Temporary Facilities & Controls 6,824 $0.79
016013 Product Requirements w/trades $0.00
017329 Cutting & Patching w/trades $0.00
017700 Closeout Checklist w/trades $0.00
0177 00 Closeout Procedures 3,800 $0.44
017800 Warranties and Bonds w/trades $0.00
....... $0.00
02 00 00.00 Demolition 49,350 $5.73
024119 Selective Demolition w/02 00 00 $0.00
02 01 00 Abatement By Owner $0.00
....... $0.00
03 30 00.00 Cast-In-Place Concrete 78,262 $9.08
031100 Concrete Forming w/ 03 30 00.00 $0.00
03 20 00 Concrete Reinforcing w/ 03 30 00.00 $0.00
03 30 00 Cast-In-Place Concrete w/ 03 30 00.00 $0.00
03 3500 Concrete Finishing w/ 03 30 00.00 $0.00
07 26 00 Underslab Vapor Barrier w/ 03 30 00.00 $0.00
321140 Concrete Pavement w/ 03 30 00.00 $0.00
321141 Concrete (Natural Aggregate) w/ 03 30 00.00 $0.00
321143 Reinforcing Steel w/ 03 30 00.00 $0.00
033519 DYED & POLISHED CONCRETE FLOORS 0 $0.00
....... $0.00
04 00 00. 00 Masonry $0.00
04 22 00 Concrete Unit Masonry w/ 04 00 00.00 $0.00
........ $0.00
05 00 00.00 Structural Steel Fabrication 179,252 $20.79
05 01 00.00 Steel Erection wi/fab $0.00
051200 Structural Steel Framing w/ 05 00 00.00 $0.00
052100 Steel Joint Framing w/ 05 00 00.00 $0.00
05 30 00 Metal Decking w/ 05 00 00.00 $0.00
05 50 00 Metal Fabrications w/ 05 00 00.00 $0.00
....... $0.00
06 10 00 Rough Carpentry 9,803 $1.14
06 20 00.00 Millwork/Finish Carpentry 5,028 $0.58
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06 20 00 Finish Carpentry w/ 06 20 00.00 $0.00

....... $0.00
07 10 00.00 Damproofing/Waterproofing/Joint Sealers 4,154 $0.48
07 1113 Bituminous Damproofing w/07 10 00.00 $0.00
07 13 26 Self-Adhered Waterproofing w/07 10 00.00 $0.00
07 21 00 Building Insulation w/07 10 00.00 $0.00
07 92 00 Joint Sealers w/07 10 00.00 $0.00
07 50 00.00 Roofing and Wall Panels 130,099 $15.09
07 41 00 Metal Roofing and Wall Panels w/07 50 00.00 $0.00
07 52 00 Modified Bituminous Membrane Roofing w/07 50 00.00 $0.00
07 62 00 Sheet Metal Flashing & Trim w/07 50 00.00 $0.00
07 72 00 Roof Accessories w/07 50 00.00 $0.00

....... $0.00
08 10 00.00 Doors, Frames, & Hardware 6,945 $0.81
081113 Hollow Metal Doors & Frames w/08 10 00.00 $0.00
08 14 16 Wood Doors w/08 10 00.00 $0.00
08 71 00 Finish Hardware w/08 10 00.00 $0.00
08 80 00.00 Glazing Systems 29,671 $0.00
08 4113 Aluminum Framed Entrance & Storefront w/08 80 00.00 $0.00
08 44 23 Structural Sealant Glazed Curtain Walls w/08 80 00.00 $0.00
085113 Aluminum Windows w/08 80 00.00 $0.00

........ $0.00
09 24 00 Portland Cement Plastering 0 $0.00
09 29 00.00 Gypsum & Acoustical Assemblies 62,205 $7.22
0540 00 Cold-Formed Metal Framing w/09 29 00.00 $0.00
06 16 00 Sheathing w/09 29 00.00 $0.00
07 21 00 Thermal Insulation w/09 29 00.00 $0.00
095113 Acoustical Panel Ceilings w/09 29 00.00 $0.00
09 77 00 Fiberglass Reinforced Panels w/09 29 00.00 $0.00
09 30 00.00 Tile 17,516 $2.03
09 31 00 Ceramic Tile w/09 30 00.00 $0.00
09 65 00.00 Resilient & Carpet 500 $0.06
096513 Resilient Base & Accessories w/09 65 00.00 $0.00
096519 Resilient Tile Flooring w/09 65 00.00 $0.00
0968 13 Tile Carpeting w/09 65 00.00 $0.00
09 90 00.00 Painting 59,448 $6.90
099113 Exterior Painting w/ 09 90 00.00 $0.00
099123 Interior Painting w/ 09 90 00.00 $0.00

....... $0.00
10 14 00 Signage 455 $0.05
10 21 13 Toilet Compartments 4,288 $0.50
10 28 00 Toilet, Bath & Laundry Accessories w/ 10 21 13 $0.00
10 44 16 Fire Extinguishers 2,080 $0.24
1073 16 Canopies 1 $0.00

....... $0.00
11 23 36 Residential Appliances 2 $0.00

....... $0.00
122113 Horizontal Louver Blinds 0 $0.00

....... $0.00
21 00 00.00 Fire Sprinkler System 34,015 $3.95

....... $0.00
2200 00.00 Plumbing 90,000 $10.44

....... $0.00
23 00 00.00 HVAC 138,782 $16.10
230548 Controls for HVAC Piping and Equipment w/23 00 00.00 $0.00
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230593 Testing, Adjusting, and Balancing for HVAC w/23 00 00.00 $0.00
....... $0.00

DIVISION 26 - ELECTRICAL 115,776
26 00 00.00 Electrical 105,001 $12.18
28 31 11 Fire Alarm System 10,775 $1.25
....... $0.00

Division 27 - COMMUNICATIONS 12,930
27 00 00.00 Communications Systems 12,930 $1.50
27 40 00 Audio Visual Systems 0 $0.00
....... $0.00
28 00 50 Safety & Security System 0 $0.00
28 13 00 Access Control System w/28 00 00.00 $0.00
28 23 00 Video Surveillance w/28 00 00.00 $0.00
28 31 11 Digital Addressable Fire Alarm System w/28 00 00.00 $0.00
....... $0.00
3100 00.00 Earthwork+ Asphalt 14,968 $1.74
SWPPP Erosion Control /| SWPPP 4,442 $0.52
....... $0.00
321151 Pavement Markers 971 $0.11
323113 Chain Link Fences & Gates 2,370 $0.27
3292 00.00 Landscape & Irrigation 1 $0.00
....... $0.00
33 00 00.00 Site Utilities 85,602 $9.93
....... $0.00

SUB-TOTALS 1,477,582 $171.41 1,477,582
YES Sales Tax (Non-Public Job) 8.25%| INPUT VALUE INPUT VALUE
NO Remodel Tax 8.25% Exempt Exempt
8.04 Builders Risk Insurance (Months / Rate per M) 0.75% 1,704 1,704
Additional Tnsurance(Y-yes;N-no / Rate per M) - owners
NO Controlled Protective 0.85 - o
YES General Liability 0.40% 9,374 9,374
YES Bond Premium STANDARD RATES (Enter # Mo) 8.04 12,783 12,783
NO Bond Premium DESIGN BUILD RATES (Enter # Mo) 8.04 N/A N/A
NO Building Permit 0.00% by owner by owner
NO Plan Checking Fee 0.00% by owner by owner
A.G.C./ABC Fee - -
0.00% Design Contingency - -
5.00% Owner / CM Contingency 85,222 85,222
22.50% Escalation 332,456 332,456
SUB BONDS (Not included on Analysis Sheets) - -
TOTAL COST OF WORK 1,919,121 $222.64 1,919,121
0.00% General Conditions (% backed into from Lump Sum Amount) see above see above
4.00% Overhead & Profit 76,765 76,765
Preconstruction Services 10,000 10,000
|JTOTAL 2,005,886 $232.70 2,005,886
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