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Project Cost - $/SF $232.70 TOTAL w/Adjustments= 2,006,000

MEP Cost - $/SF $45.42 Adjustment = 0

Enclosed Area - SF 8,620 OH&P = 76,765

Project Name: Temple Children's Museum Estimate Date: 10/07/21

Schematic Design Revised- Rough Order of Magnitude Estimate Time: 2pm

Alternate Time: 2pm

Duration Mo / Days: 8.04  MO 244  DAYS

DESCRIPTION
BASE VALUE   

(analyzed as SUB)
$/SF DIVISION TOTAL

DIVISION 00 & 01 - GC's, MJC's and ALLOWANCES 338,664

GC's General Conditions 252,968 $29.35

01 00 00 Job Requirements 69,500 $8.06

01 22 00 Unit Prices see right $0.00

01 23 00 Alternates see right $0.00

01 25 00 Allowances w/trades $0.00

01 26 00 Contact Modification Procedures w/gc's $0.00

01 29 00 Payment Processes w/gc's $0.00

01 31 00 Project Management & Coordination w/gc's $0.00

01 31 19 Project Meetings w/gc's $0.00

01 32 16 CPM Schedules w/gc's $0.00

01 32 23 Field Engineering 5,572 $0.65

01 33 00 Submittal Procedures w/trades $0.00

01 42 00 References w/trades $0.00

01 43 39 Mock-Up Submittals w/trades $0.00

01 45 00 Quality Requirements w/gc's $0.00

01 50 00 Temporary Facilities & Controls 6,824 $0.79

01 60 13 Product Requirements w/trades $0.00

01 73 29 Cutting & Patching w/trades $0.00

01 77 00 Closeout Checklist w/trades $0.00

01 77 00 Closeout Procedures 3,800 $0.44

01 78 00 Warranties and Bonds w/trades $0.00

   ....... $0.00

DIVISION 02 - EXISTING CONDITIONS 49,350

02 00 00.00 Demolition 49,350 $5.73

02 41 19 Selective Demolition w/02 00 00 $0.00

02 01 00 Abatement By Owner $0.00

   ....... $0.00

DIVISION 03 - CONCRETE 78,262

03 30 00.00 Cast-In-Place Concrete 78,262 $9.08

03 11 00 Concrete Forming w/ 03 30 00.00 $0.00

03 20 00 Concrete Reinforcing w/ 03 30 00.00 $0.00

03 30 00 Cast-In-Place Concrete w/ 03 30 00.00 $0.00

03 35 00 Concrete Finishing w/ 03 30 00.00 $0.00

07 26 00 Underslab Vapor Barrier w/ 03 30 00.00 $0.00

32 11 40 Concrete Pavement w/ 03 30 00.00 $0.00

32 11 41 Concrete (Natural Aggregate) w/ 03 30 00.00 $0.00

32 11 43 Reinforcing Steel w/ 03 30 00.00 $0.00

03 35 19 DYED & POLISHED CONCRETE FLOORS 0 $0.00

   ....... $0.00

DIVISION 04 - MASONRY 2

04 00 00.00 Masonry 2 $0.00

04 22 00 Concrete Unit Masonry w/ 04 00 00.00 $0.00

........ $0.00

DIVISION 05 - METALS 179,252

05 00 00.00 Structural Steel Fabrication 179,252 $20.79

05 01 00.00 Steel Erection w/fab $0.00

05 12 00 Structural Steel Framing w/ 05 00 00.00 $0.00

05 21 00 Steel Joint Framing w/ 05 00 00.00 $0.00

05 30 00 Metal Decking w/ 05 00 00.00 $0.00

05 50 00 Metal Fabrications w/ 05 00 00.00 $0.00

   ....... $0.00

DIVISION 06 - WOODS and PLASTICS 14,831

06 10 00 Rough Carpentry 9,803 $1.14

06 20 00.00 Millwork/Finish Carpentry 5,028 $0.58
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06 20 00 Finish Carpentry w/ 06 20 00.00 $0.00

   ....... $0.00

DIVISION 07 - THERMAL and MOISTURE PROTECTION 134,253

07 10 00.00 Damproofing/Waterproofing/Joint Sealers 4,154 $0.48

07 11 13 Bituminous Damproofing w/07 10 00.00 $0.00

07 13 26 Self-Adhered Waterproofing w/07 10 00.00 $0.00

07 21 00 Building Insulation w/07 10 00.00 $0.00

07 92 00 Joint Sealers w/07 10 00.00 $0.00

07 50 00.00 Roofing and Wall Panels 130,099 $15.09

07 41 00 Metal Roofing and Wall Panels w/07 50 00.00 $0.00

07 52 00 Modified Bituminous Membrane Roofing w/07 50 00.00 $0.00

07 62 00 Sheet Metal Flashing & Trim w/07 50 00.00 $0.00

07 72 00 Roof Accessories w/07 50 00.00 $0.00

   ....... $0.00

DIVISION 08 - OPENINGS 36,616

08 10 00.00 Doors, Frames, & Hardware 6,945 $0.81

08 11 13 Hollow Metal Doors & Frames w/08 10 00.00 $0.00

08 14 16 Wood Doors w/08 10 00.00 $0.00

08 71 00 Finish Hardware w/08 10 00.00 $0.00

08 80 00.00 Glazing Systems 29,671 $0.00

08 41 13 Aluminum Framed Entrance & Storefront w/08 80 00.00 $0.00

08 44 23 Structural Sealant Glazed Curtain Walls w/08 80 00.00 $0.00

08 51 13 Aluminum Windows w/08 80 00.00 $0.00

........ $0.00

DIVISION 09 - FINISHES 139,669

09 24 00 Portland Cement Plastering 0 $0.00

09 29 00.00 Gypsum & Acoustical Assemblies 62,205 $7.22

05 40 00 Cold-Formed Metal Framing w/09 29 00.00 $0.00

06 16 00 Sheathing w/09 29 00.00 $0.00

07 21 00 Thermal Insulation w/09 29 00.00 $0.00

09 51 13 Acoustical Panel Ceilings w/09 29 00.00 $0.00

09 77 00 Fiberglass Reinforced Panels w/09 29 00.00 $0.00

09 30 00.00 Tile  17,516 $2.03

09 31 00 Ceramic Tile w/09 30 00.00 $0.00

09 65 00.00 Resilient & Carpet 500 $0.06

09 65 13 Resilient Base & Accessories w/09 65 00.00 $0.00

09 65 19 Resilient Tile Flooring w/09 65 00.00 $0.00

09 68 13 Tile Carpeting w/09 65 00.00 $0.00

09 90 00.00 Painting 59,448 $6.90

09 91 13 Exterior Painting w/ 09 90 00.00 $0.00

09 91 23 Interior Painting w/ 09 90 00.00 $0.00

   ....... $0.00

DIVISION 10 - SPECIALTIES 6,824

10 14 00 Signage 455 $0.05

10 21 13 Toilet Compartments 4,288 $0.50

10 28 00 Toilet, Bath & Laundry Accessories w/ 10 21 13 $0.00

10 44 16 Fire Extinguishers 2,080 $0.24

10 73 16 Canopies 1 $0.00

   ....... $0.00

DIVISION 11 - EQUIPMENT 2

11 23 36 Residential Appliances 2 $0.00

   ....... $0.00

DIVISION 12 - FURNISHINGS 0

12 21 13 Horizontal Louver Blinds 0 $0.00

   ....... $0.00

DIVISION 21 - FIRE SUPPRESSION 34,015

21 00 00.00 Fire Sprinkler System 34,015 $3.95

   ....... $0.00

DIVISION 22 - PLUMBING 90,000

22 00 00.00 Plumbing 90,000 $10.44

   ....... $0.00

DIVISION 23 - HVAC 138,782

23 00 00.00 HVAC 138,782 $16.10

23 05 48 Controls for HVAC Piping and Equipment w/23 00 00.00 $0.00
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23 05 93 Testing, Adjusting, and Balancing for HVAC w/23 00 00.00 $0.00

   ....... $0.00

DIVISION 26 - ELECTRICAL  115,776

26 00 00.00 Electrical  105,001 $12.18

28 31 11 Fire Alarm System 10,775 $1.25

   ....... $0.00

Division 27 - COMMUNICATIONS  12,930

27 00 00.00 Communications Systems 12,930 $1.50

27 40 00 Audio Visual Systems 0 $0.00

   ....... $0.00

Division 28 - ELECTRONIC SAFETY & SECURITY  0

28 00 50 Safety & Security System 0 $0.00

28 13 00 Access Control System w/28 00 00.00 $0.00

28 23 00 Video Surveillance w/28 00 00.00 $0.00

28 31 11 Digital Addressable Fire Alarm System w/28 00 00.00 $0.00

   ....... $0.00

Division 31 - EARTHWORK 19,410

31 00 00.00 Earthwork+ Asphalt 14,968 $1.74

SWPPP Erosion Control / SWPPP 4,442 $0.52

   ....... $0.00

Division 32 - EXTERIOR IMPROVEMENTS 3,342

32 11 51 Pavement Markers 971 $0.11

32 31 13 Chain Link Fences & Gates 2,370 $0.27

32 92 00.00 Landscape & Irrigation 1 $0.00

   ....... $0.00

Division 33 - UTILITIES 85,602

33 00 00.00 Site Utilities 85,602 $9.93

   ....... $0.00

 

SUB-TOTALS 1,477,582 $171.41 1,477,582

YES Sales Tax (Non-Public Job) 8.25% INPUT VALUE INPUT VALUE

NO Remodel Tax 8.25% Exempt Exempt

8.04 Builders Risk Insurance (Months / Rate per M) 0.75% 1,704                1,704              

NO
Additional Insurance(Y-yes;N-no / Rate per M) - Owners 

Controlled Protective 0.85         -                   -                  

YES General Liability 0.40% 9,374                9,374              

YES Bond Premium STANDARD RATES (Enter # Mo) 8.04 12,783              12,783            

NO Bond Premium DESIGN BUILD RATES (Enter # Mo) 8.04 N/A N/A

NO Building Permit 0.00% by owner by owner

NO Plan Checking Fee 0.00% by owner by owner

A.G.C./ABC Fee -                   -                  

0.00% Design Contingency -                   -                  

5.00% Owner / CM Contingency 85,222              85,222            

22.50% Escalation 332,456            332,456          

SUB BONDS (Not included on Analysis Sheets) -                   -                  

TOTAL COST OF WORK 1,919,121 $222.64 1,919,121

0.00% General Conditions (% backed into from Lump Sum Amount) see above see above

4.00% Overhead & Profit 76,765              76,765            

Preconstruction Services 10,000              10,000            

TOTAL 2,005,886 $232.70 2,005,886
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